

LMS Integration

LearnPress Setup · Bridge Plugin · PWA Integration

Prepared for
Casper Chidubem ·
InspectAfrica

Prepared by
Mike Tunmobi ·
MIJTech

Date
April 2026

Outside main contract
Yes — separate
engagement

WHAT THIS COVERS

This proposal covers the setup and integration of the InspectAfrica LearnPress LMS with the PWA inspection platform. None of this work falls within the existing PWA development contract — it is a separate, fixed-fee engagement.

Three workstreams. One fixed price. Full payment required before work commences.

SCOPE OF WORK

Workstream	What Gets Built
A — LEARNPRESS LMS SETUP	
Course Structure	Audit and restructure 30 ACHI courses into a logical certification pathway with correct sequencing
Quiz Configuration	Set pass thresholds for each module, configure LearnPress Certificates add-on
ACHI Number Generation	Custom hook to auto-generate ACHI numbers (ACHI-YYYY-XXXXX) on course completion, written to user profile
User Roles	Configure Candidate, Certified, and Suspended roles across the platform
JWT Authentication	Configure JWT Authentication plugin for secure API access between LMS and PWA
B — BRIDGE PLUGIN + 6 MONTHS SUPPORT	
Verification Endpoint	Custom REST endpoint: POST /wp-json/inspectafrica/v1/verify-cert — returns valid/invalid, name, issue date, expiry, cert status
API Key Authentication	Keys issued to PWA only. Unauthenticated calls blocked.
LearnPress Webhook	Push cert updates to the app automatically on course completion
Fraud Protection	Rate limiting and invalid attempt logging on the verification endpoint
Admin Dashboard	WordPress admin page showing call log, failed verifications, and sync status
6-Month Support	Plugin upgrades, bug fixes, and WordPress compatibility for 6 months from delivery
C — PWA APP INTEGRATION	
Live Cert Check	Replace mock certificate check in the PWA with live API call to the Bridge Plugin
Error States	Handle all failure modes — site down, invalid cert, auth rejected
On-Device Caching	Cache verified certs on device with 7-day stale refresh cycle
Secure Key Storage	API key stored securely on device

End-to-End Test	Full E2E validation: LearnPress completion → ACHI number generated → app verified
------------------------	---

Third-party licences passed at cost: LearnPress Certificates add-on ~\$40 (ThimPress, one-time). JWT Authentication plugin: free. Invoiced separately with receipts.

DELIVERY TIMELINE

8 weeks total across three workstreams.

Weeks	Focus	Exit Criterion
1–2	Workstream A — LMS Setup. Restructure 30 ACHI courses, configure quiz thresholds, install Certificates add-on, build ACHI number hook, set user roles, configure JWT plugin.	Inspector completes course → ACHI number auto-generated and stored correctly.
3–6	Workstream B — Bridge Plugin. Build verify-cert REST endpoint, API key auth, LearnPress webhook, fraud logging, admin dashboard.	Endpoint returns correct responses. Unauthenticated calls return 401.
7–8	Workstream C — App Integration + QA. Replace mock cert check, error states, on-device caching, secure key storage. Load testing, security review, sign-off.	Inspector enters ACHI number → live verified status returned. Zero critical findings. Client sign-off.

FIXED FEE & PAYMENT

Total Fixed Fee: **₦500,000**

Payment	Amount	Trigger	When
1 of 1	₦500,000	Contract signing — full payment upfront	Before work commences

Providus Bank · 7901096394 · Mijtech Enterprises

NOTES

- **Separate engagement** — This proposal is entirely outside and independent of the InspectAfrica PWA contract.
- **Existing PWA support** — Workstream A support is covered under the existing PWA contract where applicable.
- **Third-party licences** — Passed at cost with receipts. Not included in the ₦500,000 fee.
- **Scope changes** — Any items outside this scope require a written change request before work begins.
- **Commencement** — Work begins only after full payment of ₦500,000 is received and confirmed.

MIJTech Enterprises Mike Tunmobi — Lead Developer / CEO	InspectAfrica Casper Chidubem — CEO
_____ Signature	_____ Signature
_____ Date	_____ Date